





Corrigendum Summary

Department Name : IIIT Sri City Chittoor / Tender Number : IIITS/RFP/PMC/2021/014
/ Item ID : IIITS/RFP/PMC/2021/014 ▾

Actions	Reference	Approved Date	Remarks	File Name	Status
	001	06-01-2022 13:17	Corrigendum for extension of bid submission	Corrigendum for extension of bid submission.pdf	Approved
	002	19-01-2022 16:16	Corrigendum for extension of bid submission till 27 Jan 2022	eWizard_Corrigendum_Extension of bid till 27 Jan 2022.pdf	Approved
	003	01-02-2022 14:12	Extension of last date for submission of bid	Corrigendum for extension of bid submission till 8th Feb 2022.pdf	Approved
	004				Initiated

Modify Corrigendum

*Indicates
Mandatory Fields

Corrigendum Reference*

004

Field name	Old value	New value
Project/Title*	Project Management Consultancy Services	Project Management Consultancy Services

Field name	Old value	New value
Description*	Project Management Consultancy Services for Construction of Hostel Block III & IV (G+4) and Dining Hall (G+1) for Indian Institute of Information Technology Sri City Chittoor	Project Management Consultancy Services for Construction of Hostel Block
Tender Closing Date & Time*	27-01-2022 12:00	08-02-2022 17:00
Cover one Opening Date & Time*	27-01-2022 12:30	08-02-2022 17:10
Cover two Opening Date & Time		
Department Pre-Bid Meeting Option*	<input type="radio"/> Department's Online Pre-Bid Meeting Link <input checked="" type="radio"/> Offline Pre-Bid Meeting Details	<input type="radio"/> Department's Online Pre-Bid Meeting Link <input checked="" type="radio"/> Offline Pre-Bid Meeting Details
Department Pre-Bid Meeting Details		
Online Meeting Link		Enter Meeting Link
Online Pre-Bid Meeting Date & Time		Enter Online Pre-Bid Meeting Date & Time
Offline Meeting Venue*	IIIT Sri City Chittoor Registrar Office	IIIT Sri City Chittoor Registrar Office
Offline Pre-Bid Meeting Date & Time*	08-02-2022 17:00	08-02-2022 17:00

Update

Approve Corrigendum

Back